Bid Tabulation

Project Desc.: Maple Avenue Sewer Replacement Project
Owner: City of Snohomish
Date 6/8/2016
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! ~ Accord Contractors ! Trico Companies Bianchi Construction Kamins Construction B & L Utility, Inc.
! Unit - L ! Unit Unit Unit
i Price  Quandity Amount i Quantity Amount Price Quantity Amount Price Quantity Amount Price Quantity Amount
H : :
PLAN - UNIT TOTAL b
QUANTITY PRICE ~ amount |
- (Figures) (Flgures) : {Pigures
il PREPARATION _ e ] ST , . : ] g
1 | 109  |MOBILIZATION LS 1| $800000  $800000 | 1| $2500000 | 1 $21,240.00 $21,24000 | 1| 54988400 | $49.884.00 | 1| $2000000 |  $20,000.00
2 | 2:02 _ REMOVAL OF STRUCTURES AND OBSTRUCTION LS 1| 81200000 |  $12,000.00 i 1 | $650000 |  $6500.00 1 | $4550.00 $4,550.00 | 1| $1197600 |  $11,97600 | 1| $500.00 $500.00
3 | 202  'SAWCUTTING B 8350 | $6475.00 1850 | 5120 | $2,22000 1850 |  $520 | $0,62000 [ 1850 $300 | 8555000 | 1850 |  $300 | $5550.00
i i | ' ! | i ‘ - | :
|GRADING | ] | i | 3 | '
4 | 203 |UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 25 | $2500 | $625.00 25 | 385850 | $146250 | 25 | %4800 | 5120000 | 25 | $100 | $25.00
5 | 203 |FOUNDATION MATERIAL 25 %4000 | $1,000.00 25 | $5850 $1,46250 | 25 | $4800 | 5120000 | 25 $2500 | $625.00
6 2-03 OVER EXCAVATION INCL. HAUL 50 $2500 | $1,250.00 50 | $5850 | $2,92500 | 50 | %4800 |  $2,40000 | S0 | $1.00 | $50.00
! ' ' - £ . : g ; :
l SURFACING | | , E | L | ;
7 504 |ASPHALTPATCHING (6-INCH) - 360 | $95.00 $34.200.00 360 | $5850 | 52106000 | 360 $81.93 |  $2949480 | 360 | $56.00 $20,160.00
8 | 504  ASPHALTREMOVAL INCL. HAUL ! 360 | $1500 | $540000 360 $13.00 $4,680.00 | 360 | $1966 | $1,07760 |- 360 $1200 | $4,320.00
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] SEWER _ ' ] ; ] 3 - l B |
9 | 705 - |MANHOLE 48 IN. DIAM. TYPE [ | .00 | _$_15 000.00 4 $4,000.00 $16,000.00 4 | $4550.00 $18,200.00 4 | $508200 | $2032800 | 4 | $650000 |  $26,000.00
10 | 705  |SADDLE MANHOLE 48 IN. DIAM ] 0 | $1000000 2 | $600000 |  $12,000.00 2 | $1,15000 | $14.300.00 2 $4,986.00 | $9.972.00 h 2 | $8000.00 |  $16,000.00
11 705 _ |ABANDON EXISTING MANHOLE ] 2| $90000 |  $1,800.00 2 $1300.00 | $2,60000 | 2 $600.00 | 5120000 | 2 | $150000 |  $3,000.00
12 | 717 [PVCSANITARY SEWER PIPE § IN. DIAM. ; 30.00 480 $11000 |  $52,800.00 480 $39.00 | $1872000 | 480 $15835 |  $76,00800 | 480 | $21000 |  $100,800.00
|13 | 7-17_ |TESTING SEWER PIPE . - S $475  $2280.00 480 $500 | $240000 480 $3.90 $1,872.00 { 480 | s480 | 5230400 [ 480 | 5200 | $960.00
14 | 7-18  SIDESEWER . _ $4,00000 = $52,000.00 13 $3,500.00 |  $45,500.00 13 | $6250.00 $81,250.00 & 13 | $221160 | $28750.80 |- 13 $6,000.00 | $78,000.00
15 | 717 ABANDON EXISTING 8 IN. SEWER - | $1,440.00 480 $7.00 | $3,360.00 480 | $390 $1,87200 | 480 | 8360 | 5172800 | 480 $1200 | $5760.00
| | | | : | .
_ ) 'EROSION CONTROL B | } i | ] B 2
16 | 10715  [SPCCPLAN . ] | 1 | 3$585.00 $585.00  F 1| $100000 | s100000 | 1| $1,50000 |  $1,500.00
17 801 INLET PROTECTION - 6 | $71800 $468.00 L : 6 | 58400 | 50400 | 6 $10000 | $600.00
| | 5 | 2 |
_ 'TRAFFIC we—ss 1 | | = B ' 5 .
18 | 1-10  PROJECT TEMPORARY TRAFFIC CONTROL | 1| $3200000 |  $32,00000 | 1 $2340000 | $23400.00 |- I | $3292800 | $3292800 | 1| $3000000 = $30,000.00
| i ] i " 2 l ' J ; | il
] |OTHER ITEMS _ - = | [ N ‘ J B
|19 | 708 STRUCTURAL EXCAVATION CL.B INCL. HAUL | 565 | $1500 | $847500 [ 65 $2600 | $14690.00 | 565 $1.00 | ss6500 | 565 | 52500 | $1412500
20 | 708 SHORING OR EXTRA EXCAVATION CLASS B 4800 5010 | $48000 || ag00 $2.60 $1248000 [ ] 4800 | $150 | $720000 | ] 4800 $1.00 | $4800.00
21 _ 105 ROADWAY SURVEYING - i B 1| $250000 |  $250000 |- 1 $6,50000 | $6,50000 [ 1| $348000 |  $348000 | 1| $300000 |  $3,000.00
2 | 201 ROADSIDE CLEANUP - 1 1 $300000 |  $3,00000 |- 1 $3,000.00 $3,000.00 | L | $300000 | $300000 | 1 $3.00000 | $3.000.00
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B | o Subtotal‘ $7_.£l8_¢_l_75 00 ! Subtotal u___§2_5_7 400.00 | 1 Subtotal $266,937.00 | | Subtotal| $297,750 | - Subtotal| $338,775.00
- ] N ) : _' 9. 1% WSST ‘$19 881. 23 _ 9.1% WSST | $23,_1_}23.40 I 1 9.1% WSST | $24,291. .27 2 | 9.1% WSST $27,095.27 |. 9.1% WSST | $30,828.53
| — : = - — |8 = . | — |
Notes: + Total $238,356.23 | : * Total | $280,823.40 *  Total $291 228, 27 : . Total |$324,845.47| Total | $369,603.53
! ! Y — 0 . —— v — o = ! ! I |
* Corrected Total




